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August 23, 1989

Scope of Work for PRP Search
Big River Mine Tailings - Desloge
St Francois County, Missouri

Mark Bogina, Project Manager
Remedial Section, Superfund Branch

TES IX Contractor

The purpose of this scope of work is to define the nature of
work to be completed by the contractor in support of EPA's search
for potentially responsible parties (PRP's) at the Big River Mine
Tailings - Desloge Superfund site
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A BACKGROUND INFORMATION

Pronect Personnel

Mark Bogina*
Remedial Project Manager
(913) 236-2856

*Primary Contact, Contractor shall receive direction from the EPA
Project Manager only Should the EPA Project Manager change, EPA
has the responsibility of notifying the contractor

SITE HISTORY

Lead bearing tailings from mining operations were deposited
at a 500-acre site along the Big River near Desloge, Missouri,
from 1929 through 1958 The tailings were transported via slurry
pipelines from a nearby smelter and are piled to depths up to 100
feet inside a horseshoe bend of the Big River

In 1972, the property enclosing the site was donated to
St Francois County The county in turn donated the land to the
St Francois County Environmental Corporation, a non-profit
organization for the purpose of establishing a sanitary landfill
on the site Landfill operations began in 1973



B BIG RIVER MINE TAILINGS - DESLOGE PRP SEARCH TASK SUMMARIES

Task 1 - Obtain clearance

In order to review RCRA/CERCLA confidential business
information (CBI), the contractor must assure the project
manager, in writing, that they are cleared to review this
information

Task 2 - File Organization

Contractor shall use the recently developed regional file
structure to establish the PRP files

Task 3 - File Maintenance

Due to the anticipated influx of new correspondence and
documents, the project files must be kept updated by the
contractor Contractor shall maintain a duplicate set at their
offices, these files shall be locked at all times

Task 4 - Title Search

The objective of this task is to identify past and present
site owners Other PRPs connected with the site may also be
identified during a title search if their roles appear in
recorded documents Specific results of the title search include
summaries of transactions involving the site property, identities
of PRPs, and certified copies of title documents From this
information the present and past owners of the property, and
often lease agreements with site operators, can be identified
Other information should include how the site property was used
during various periods of time A title search may also be
conducted for parcels adjacent to the site This may provide
names of people who are familiar with past or present site
activities, these people can then be contacted and interviewed
A title search for adjacent parcels may also provide information
about other activities in the area that may have contributed to
contamination at the site

Task 5 - Sources of Information

The objective of this task is to document all sources of
information used in the PRP search process and to insure that
maximum use is made of available sources

Task 6 - Mailings

Under this task, preparation for mailing of a notice letter
provided by EPA to all viable PRPs will be completed



Task 7 - Deliverables

A list of deliverables and schedule for submittal is set
forth under this task

C DIRECTIONS TO COMPLETE BIG RIVER MINE TAILINGS - DESLOGE PRP SEARCH

Task 2 - File Organization

Estimate LOE usage of 20 hours

Task 2 1 - Obtain Documents

Obtain all documents in EPA's possession which pertain to
PRP's, including any additional documents specified by the EPA
Project Manager

a) - Sources

Local Public Library
Missouri Department of Natural Resources
Local police, fire, health officials (as directed)

b) - Numbering

All documents will be Bates stamped

Task 2 2 - Create Files

Establish files according to Regional File Structure Each
file must have affixed to it a typewritten label bearing the
company name Contractor to supply all labels, files, hanging
folders, etc

Task 3 - File Maintenance

Estimated LOE usage of 20 hours

When EPA conducts mailings and anticipates responses, or
receives new information, the contractor is charged with file
maintenance to assure that all EPA correspondence, subsequent
responses, and new evidence are chronologically filed in the
appropriate correspondence section of the company file

Task 31- Update Files

Contractor shall make duplicates of all correspondence for
their own use and provide all originals to EPA The originals
shall be filed at EPA's Region VII office by the contractor



Task 4 - Title Search

Estimated LOE usage of 60 hours

Task 41- Perform Title Search

Before beginning the actual title search, the researcher
will need to obtain information on the site location and
description, and specific EPA requirements for the title search
For this task, the researcher may be the contractor or a title
company subcontracted by the contractor Specifically, the
researcher should

1 Contact the U S Environmental Protection Agency's (EPA)
site remedial project manager to obtain project specifics

2 Identify and describe mining companies and other PRPs
that mined, milled and/or smelted in that part of the lead belt
of St Francois County, Missouri, and those that operated within
the Big River Tailings site near Desloge The two lists with
discussion should be provided in separate sections of the final
report

3 Conduct corporate status research to identify those
companies which are still in existence This will include a
review of the companies' liabilities transferred, such as the
transfer of a company to another, for those companies which
remain in existence

4 In order to obtain additional evidence linking specific
mining companies to mining activities onsite, title documents
should be obtained from St Francois County property records for
the land encompassed by the Big River Mine Tailings site These
documents would include leases, deeds, etc

Task 4 2 - Summarize Information

Prepare a reference list of all recorded documents,
including their location (book number, page number) Recorded
documents may include

- Deeds
- Leases
- Grants
- Mortgages/liens
- Easements
- Agreements
- Legal property descriptions



Task 5 - Sources of Information

Estimated LOE usage of 20 hours

Task 51- Information Search
These information sources should be searched "top down " At

least two sources should corroborate

Local/Long Distance Telephone Directory
Libraries
Secretary of State's Office
Post Office
Local Chamber of Commerce
City/County Clerk or Recorders Office
Tax Assessors Office
Task 52- Information Available From Above Sources

10 K Reports
Addresses
Articles of Incorporation
Mergers
Registered Agents
Articles of Dissolution
Name Changes
Annual Reports
Moody's Manual of Investments
Standard & Poor's Corporate Descriptions
The Thomas Register of Manufacturers
Trade Journals
Local Industrial Directories
Income Tax Payments
Death Certificates

Task 5 3 - Directions to Use Sources of Information
a) - Directory Assistance
As a result of previous tasks the contractor should have

identified the towns where several of the PRP's did business,
directory assistance should provide phone numbers where companies
can be contacted

b) - Libraries

Public Library, Micro Text Department and Business Libraries
may be utilized for address search if these are the most cost
effective search locations Micro Text Department have



microfiche of old yellow page phone directories dating back to
the seventies in most cases Business Library resources which
may be utilized include the following

Annual Reports, Moody's Manual of Investments, Standard and
Poor's, Thomas Register, Trade Journals, Who Owns Who, the
Directory of Corporate Affiliations and the directory of
directories

c) - Secretary of State's Office

If necessary obtain Articles of Incorporation, Mergers,
Registered Agents, Articles of Dissolution, and Name Changes

d) - Post office

Conduct a forwarding address search, if necessary, at local
U S Post Office

e) - Chamber of Commerce

f) - Clerk

Contact clerks for information and suggestions for
additional information

g) - Local Tax Assessors Office

Search local town records to obtain PRP addresses Contact
Assessors office to obtain this information

Task 6 - Mailings

Estimated LOE usage of 10 hours
Upon receipt of a model notice letter from the EPA Project

Manager, the contractor shall prepare an appropriate number of
copies with corresponding PRP addresses In addition, certified
mail stubs, addresses, labels, postage, EPA Division Directors
signature stamp, and the actual mailing shall be coordinated with
the EPA Project Manager Mass production not to proceed until
written approval is obtained

Task 7 - Deliverables

Task 71- Requirements

The following deliverables will be required under this work
assignment Each deliverable will be submitted as draft and will
be revised according to EPA comment (if necessary) All EPA
written comments not addressed in an appropriate revision to the
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draft document must be itemized along with reasons for non-
inclusion in a letter to the EPA Project Manager Documents will
only be considered final when the EPA Project Manager submits a
letter to the contractor stating so All draft documents must be
stamped appropriately The EPA Project Manager must receive 3
copies of each report submittal

The period of performance for this project shall extend to
May 31, 1990, however, submittal due dates for deliverable are
specified below under Task 7 2 Specific deliverables include

1 Regular briefings should be held with the EPA remedial
project manager on a weekly basis These briefings will be at a
minimum by telephone and should provide an update of recent
efforts, hours expended, etc

2 An interim summary report following the completion of
Task 3 above should be prepared and submitted by December 15,
1989 The report should summarize the work conducted, the
identity of existing mining companies, the identity of companies
rejected from further review and the rationale for such rejection
to date

3 A final report must be submitted on a date to be
determined subsequent to Del 2 summarizing all activities
conducted and the conclusions The report should be a complete
compilation of all documents obtained during the stated effort,
including appropriate attachments as appendices

4 Formal written notice should be sent to the EPA remedial
project manager when 75 percent of budget is expended

Task 7 2 - Adherence Schedule

1 Due date of Draft Work Plan Day 1

2 Contractor attends kick off Day 2
meeting to discuss sow

3 Contractor submits Final Work Plan Day 10

4 Contractor performs Task 1 Day 10
Task 2 Day 15
Task 3 Day 30
Task 4 Day 40
Task 5 Day 50

5 Interim Report (Draft) Day 60

6 Mid project planning meeting Day 70



7 Final Report (Draft) Day 90
(Final) Day 120

Task 73- Travel

1 Two trips to St Francois County, Missouri, to research
records on file

2 Three trips to Kansas City, Kansas, to meet with EPA
remedial project manager

Task 7 4 - Estimate of Technical Hours Required

This work assignment will not exceed 545 LOE There should
be 25 LOE included for administrative costs associated with
closeout


